STATE OF CALI FORNI A

Bl D OPENI NG DATE 05/ 03/ 06
CONTRACT NUMBER 03- 2Mb404
LOCATI ON 03-YOL-5-0.8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N SACRAMENTO AND YOLO COUNTI ES AT

VARI QUS LOCATI ONS

ELECTRONI C SI GNS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 04/ 06
CONTRACT CODE 'G '
15 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6 FUND TOTAL HWK 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 2 ENG NEERS EST 200, 000. 00 AMOUNT OVER 30, 886. 00 PERCENT OVER EST 15. 44
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 230, 886. 00 1 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512 CC PREF CLAI MED
00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602
2 255, 969. 00 2 W BRADLEY ELECTRI C | NC 415 898-1400 CC PREF CLAI MED

90 HI LL ROAD
NOVATO CA 94945

00390741
FAX 415 493- 2554

3. 0%



03- 2Mb404
03-YOL-5-0 SUMMARY OF
05/ 03/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 04/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 P C N CONSTRUCTI ON | NC
BYRON CA

SACRAMENTO DRI LLI NG COVPANY | NC
RANCHO CORDOVA CA

ITEM5 9 THRU 11

| TEM 8 ( PARTI AL)



03- 2Mb404 Bl D245

03-YOL-5-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 03/ 06 05/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MBI METAL BEAM GUARD RAI L AND SI GN STRUCTURE
LI VERMORE CA



03- 2Mb404 Bl D245

03-YOL-5-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 03/ 06 05/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 550. 00 550. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 500. 00 3, 500. 00

3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 1, 200. 00 1, 200. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 500. 00 9, 500. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 5, 000. 00 5, 000. 00

6 (SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 5,324 10. 00 53, 240. 00

7 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 5,324 2.00 10, 648. 00

8 (S) 561012 1220 MM CAST- I N-DRI LLED- HOLE M 6 6, 500. 00 39, 000. 00

CONCRETE PI LE (SI GN FOUNDATI ON)

9 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
10 (S) 832001 METAL BEAM GUARD RAI LI NG M 12 300. 00 3, 600. 00
11 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 900. 00 900. 00
12 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
13 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
14 860990 CLOSED CI RCU T TELEVI SI ON SYSTEM LS LUWVP SUM 35, 000. 00 35, 000. 00
15 038829 ROADSI DE WEATHER | NFORVMVATI ON SYSTEM LS LUMP SUM 40, 698. 00 40, 698. 00



03- 2Mb404 Bl D245

03-YOL-5-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 03/ 06 05/ 04/ 06
| TEM SECOND
Bl D AMOUNT
1 600. 00 600. 00
2 1, 000. 00 1000. 00
3 1, 500. 00 1500. 00
4 25, 000. 00 25000. 00
5 5, 000. 00 5000. 00
6 11. 25 59895. 00
7 1.00 5324. 00
8 3, 350. 00 20100. 00
9 50. 00 50. 00
10 355. 00 4260. 00
11 1, 200. 00 1200. 00
12 2, 800. 00 2800. 00
13 29, 240. 00 29240. 00
14 50, 000. 00 50000. 00
15 50, 000. 00 50000. 00
TOT 255, 969. 00



